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Issuing Office: 
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Previous Addenda Issued:    
      
Number               Date of Issue 

1                      10/7/19 

Bid Number:   20-057B 

Bid Title:  Station 6-3 Repairs 

Date and Hour of Bid Opening:  
 
As Advertised: 10/17/2019 @ 2:00 PM 
 
Revised by Addenda No.:  NA 
 
Revised to: NA 

Deadline for Questions: 
As Advertised: 10/10/2019 @ 5:00 PM 

The following corrections, changes, additions, deletions, revisions, and/or clarifications are hereby made a part of the 
Contract Documents.  In case of conflicts between this Addendum and previously issued Documents, this Addendum 
shall take precedence.  The Bidder must acknowledge receipt of this Addendum in the space provided on 
the Submittal Page.  Failure to do so may subject the Bidder to disqualification. 
CHANGES TO THE SCOPE OF WORK: 

Strike the second paragraph as written and Replace with “All work shall be completed within 5 business 
days of contractor’s receipt of parts/equipment but no later than January 31, 2020. 

CLARIFICATIONS RESULTING FROM BIDDER’S QUESTIONS: 

1. Q. Will it be the contractors responsibility to remove from site and dispose of the pump and controllers 
being replaced? 
A. Yes, contractor is responsible for the disposal of all replaced/abandoned parts/equipment. 

2. Q. The assumed water level in the pit, based on the water marks in the FP controller, would have 
submerged the several power and control devices including (2) GFI outlets and tamper and flow devices on 
the sprinkler piping. It is recommended that the wiring and devices be replaced from the closest junction 
box and reusing the existing raceways. Should we include this into the scope of work? 
A. The wiring and devices are to be replaced as part of the scope of work. 

3. Q. It is assumed that the water that drained into the pit came through a hole through the foundation used 
to route the electrical feeder conduit to the FP controller. Are we to include a water proofing apparatus or 
water resistant apparatus or neither in this contract? Please provide detailed information if water 
proofing/resistant apparatuses are to be included in this scope. 
A. The contractor is to leave existing conduit in place through foundation wall. Provide elastomer wall 
penetration sealing system capable of resisting a minimum of 20 psi hydrostatic pressure. 

4. Q. Are utility fee’s for the power disconnect/reconnect to be covered by MSB? 

A. MSB will pay MEA fees for the power disconnect/reconnect. Contractor to coordinate with MEA for 
scheduling of the disconnect/reconnect. 

END OF ADDENDUM #1 

Approved by: Signature on File 
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