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DRAWINGS AND DOCUMENTS

Level of Documents: (9) concept design drawings and narratives
Date: 12/20/2015
Provided By: Wolf Architecture of Palmer, Alaska and their subconsultants of Anchorage and Wasilla, Alaska

RATES

Pricing is based on current material, equipment and freight costs.

Labor Rates: A.S. Title 36 prevailing working 60 hours per week
Premium Time: 16.70%

BIDDING ASSUMPTIONS

Contract: Standard construction contract without restrictive bidding clauses
Bidding Situation: Competitive bids assumed
Bid Date: Spring 2020
Start of Construction: Summer 2020
Months to Complete: Within (8) months completion time

EXCLUDED COSTS

1.  A/E design fees
2.  Administrative and management costs
3.  Furniture, furnishings and equipment (FFE)
4.  Remediation of contaminated soils, if found during construction

NOTES REGARDING THE PREPARATION OF THIS ESTIMATE
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GENERAL

When included in HMS Inc.'s scope of services, opinions or estimates of probable construction costs are prepared on the basis of HMS Inc.'s
experience and qualifications and represent HMS Inc.'s judgment as a professional generally familiar with the industry.  However, since HMS Inc.
has no control over the cost of labor, materials, equipment or services furnished by others, over contractor's methods of determining prices, or over
competitive bidding or market conditions, HMS Inc. cannot and does not guarantee that proposals, bids, or actual construction cost will not vary
from HMS Inc.'s opinions or estimates of probable construction cost.

This estimate assumes normal escalation based on the current economic climate.  While the global economic downturn appears to be moderating,
it remains unclear how its effects and subsequent economic recovery will affect construction costs. HMS Inc. will continue to monitor this, as well 
as other international, domestic and local events, and the resulting construction climate, and will adjust costs and contingencies as deemed
appropriate.

The original estimate dated January 19, 2016 has been updated to current market conditions for spring 2020 bids. 

GROSS FLOOR AREA
EXISTING 

NEW LIBRARY COMMUNITY CENTER TOTAL

Main Level 6,635 SF 10,415 SF 17,050 SF
Second Floor 0 SF 3,324 SF 3,324 SF

TOTAL GROSS FLOOR AREA: 6,635 SF 13,739 SF 20,374 SF

NOTES REGARDING THE PREPARATION OF THIS ESTIMATE (Continued)
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Total Cost/SF Area

NEW REPLACEMENT WILLOW LIBRARY (BID 2020) $ 3,179,367 $ 479.18 /SF 6,635 SF

COMMUNITY CENTER UPGRADES (BID 2020) 998,297 72.66 /SF 13,739 SF

TOTAL NEW REPLACEMENT WILLOW LIBRARY AND 
COMMUNITY CENTER UPGRADES: $ 4,177,664 $ 205.05 /SF 20,374 SF

CONCEPT DESIGN GENERAL COST SUMMARY (REVISION 2 - PRICING UPDATE)
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Material Labor Total

 01 - SITE WORK $ 129,705 $ 176,429 $ 306,134
 02 - SUBSTRUCTURE 71,683 97,777 169,460
 03 - SUPERSTRUCTURE 83,254 45,109 128,363
 04 - EXTERIOR CLOSURE 124,703 88,880 213,583
 05 - ROOF SYSTEMS 89,146 73,272 162,418
 06 - INTERIOR CONSTRUCTION 172,886 140,552 313,438
 07 - CONVEYING SYSTEMS 0 0 0
 08 - MECHANICAL 263,236 222,477 485,713
 09 - ELECTRICAL 103,313 138,592 241,905
 10 - EQUIPMENT 77,794 30,669 108,463
 11 - SPECIAL CONSTRUCTION 10,992 8,514 19,506

SUBTOTAL: $ 1,126,712 $ 1,022,271 $ 2,148,983

 12 - GENERAL REQUIREMENTS 25.00% 537,246

SUBTOTAL: $ 2,686,229

 13 - CONTINGENCIES 15.00% 402,934

SUBTOTAL: $ 3,089,163

 14 - ESCALATION
 Escalation to Spring 2020 (10 Months) 2.92% 90,204

TOTAL ESTIMATED CONSTRUCTION COST: $ 3,179,367
COST PER SQUARE FOOT: $ 479.18 /SF
GROSS FLOOR AREA: 6,635 SF

CONCEPT DESIGN COST SUMMARY (REVISION 2 - PRICING UPDATE)
NEW REPLACEMENT WILLOW LIBRARY
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Total       
Material  Labor   Material/Labor Total Cost Cost per SF

 01 - SITE WORK $ 306,134   $ 46.14     
011 - Demolition $ 6,404   $ 40,979   $ 47,383   7.14     
012 - Site Preparation 16,140   26,731   42,871   6.46     
013 - Site Improvements 39,546   38,850   78,396   11.82     
014 - Site Mechanical 54,372   53,532   107,904   16.26     
015 - Site Electrical 13,243   16,337   29,580   4.46     

 02 - SUBSTRUCTURE  $ 169,460   $ 25.54     
021 - Standard Foundations $ 25,555   $ 44,171   $ 69,726   10.51     
022 - Slab on Grade 31,319   28,528   59,847   9.02     
023 - Basement 0   0   0   0.00     
024 - Special Foundations 14,809   25,078   39,887   6.01     

 03 - SUPERSTRUCTURE $ 128,363   $ 19.35     
031 - Floor Construction $ 0   $ 0   $ 0   0.00     
032 - Roof Construction 83,254   45,109   128,363   19.35     
033 - Stair Construction 0   0   0   0.00     

 04 - EXTERIOR CLOSURE  $ 213,583   $ 32.19     
041 - Exterior Walls $ 71,796   $ 72,037   $ 143,833   21.68     
042 - Exterior Doors and Windows 52,907   16,843   69,750   10.51     

 05 - ROOF SYSTEMS  $ 162,418   $ 24.48     
051 - Roofing $ 89,146   $ 73,272   $ 162,418   24.48     
052 - Skylights 0   0   0   0.00     

 06 - INTERIOR CONSTRUCTION $ 313,438   $ 47.24     
061 - Partitions and Doors $ 37,167   $ 34,878   $ 72,045   10.86     
062 - Interior Finishes 109,910   96,953   206,863   31.18     
063 - Specialties 25,809   8,721   34,530   5.20     

Element

ELEMENTAL SUMMARY
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Total       
Material  Labor   Material/Labor Total Cost Cost per SFElement

ELEMENTAL SUMMARY

 07 - CONVEYING SYSTEMS $ 0   $ 0   $ 0   $ 0.00     

 08 - MECHANICAL  $ 485,713   $ 73.20     
081 - Plumbing $ 32,736   $ 32,218   $ 64,954   9.79     
082 - HVAC 156,774   144,700   301,474   45.44     
083 - Fire Protection 60,502   42,224   102,726   15.48     
084 - Special Mechanical Systems 13,224   3,335   16,559   2.50     

 09 - ELECTRICAL $ 241,905   $ 36.46     
091 - Service and Distribution $ 14,324   $ 14,196   $ 28,520   4.30     
092 - Lighting and Power 64,550   78,731   143,281   21.59     
093 - Special Electrical Systems 24,439   45,665   70,104   10.57     

 10 - EQUIPMENT $ 108,463   $ 16.35     
101 - Fixed and Movable Equipment $ 2,525   $ 496   $ 3,021   0.46     
102 - Furnishings 75,269   30,173   105,442   15.89     

 11 - SPECIAL CONSTRUCTION $ 10,992   $ 8,514   $ 19,506   $ 2.94     
SUBTOTAL DIRECT WORK: $ 1,126,712   $ 1,022,271   $ 2,148,983   

 12 - GENERAL REQUIREMENTS 25.00% $ 537,246   $ 80.97     

 13 - CONTINGENCIES 15.00% $ 402,934   $ 60.73     

 14 - ESCALATION 2.92% $ 90,204   $ 13.60     
TOTAL ESTIMATED CONSTRUCTION COST: $ 3,179,367   $479.18 /SF
GROSS FLOOR AREA: 6,635  SF
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NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
01 - SITE WORK QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
011 - Demolition $ $ $ $ $ $

SITE DEMOLITION

Saw cut and remove asphalt pavement, haul to 
recycle 1,200 SF 1.10 1,320 1.10 1,320 

Remove miscellaneous walks, stoops, etc. 1 LOT 750.00 750 750.00 750 

BUILDING

Demolish existing library building (3,050 SF) 36,600 CF 0.40 14,640 0.40 14,640 

Excavate, demolish foundations and
 backfill (178'0") 160 CY 16.75 2,680 10.00 1,600 26.75 4,280 

Temporary weather protection at existing
community center 785 SF 0.20 157 0.75 589 0.95 746 

Demolish concrete slab on grade 3,050 SF 2.25 6,863 2.25 6,863 

Load and haul debris, including fee 10 LDS 250.00 2,500 350.00 3,500 600.00 6,000 

SUBTOTAL: $ 5,337 $ 29,262 $ 34,599 

Labor Premium Time 16.70% 4,887 4,887 

SUBTOTAL: $ 5,337 $ 34,149 $ 39,486 

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 1,067 6,830 7,897 

TOTAL ESTIMATED COST: $ 6,404 $ 40,979 $ 47,383 
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NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
01 - SITE WORK QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
012 - Site Preparation $ $ $ $ $ $

PREPARATION

Site survey and staking 3.00 AC 750.00 2,250 3250.00 9,750 4000.00 12,000 

Erosion and pollution control at parking, etc. 0 SF Not Required 

SWPPP requirements and maintenance 1 LOT Not Required 

Traffic control (minimal) 1 LOT 250.00 250 750.00 750 1000.00 1,000 

Construction fencing and gates 500 LF 10.50 5,250 4.80 2,400 15.30 7,650 

EARTHWORK

Clear and grub and dispose, minimal 0.30 AC 1000.00 300 4000.00 1,200 5000.00 1,500 

Excavate average 12" deep overburden and
dispose 145 CY 7.50 1,088 7.50 1,088 

Import gravel fill 300 CY 18.00 5,400 8.00 2,400 26.00 7,800 

Rough grade site 10,000 SF 0.15 1,500 0.15 1,500 

Soil compaction tests Included Above 

SUBTOTAL: $ 13,450 $ 19,088 $ 32,538 

Labor Premium Time 16.70% 3,188 3,188 

SUBTOTAL: $ 13,450 $ 22,276 $ 35,726 
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NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
01 - SITE WORK QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
012 - Site Preparation $ $ $ $ $ $

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 2,690 4,455 7,145 

TOTAL ESTIMATED COST: $ 16,140 $ 26,731 $ 42,871 
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NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
01 - SITE WORK QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
013 - Site Improvements $ $ $ $ $ $

CONCRETE WALKS/PLAZA/CURBS

2" D1 leveling course 12 CY 22.50 270 8.00 96 30.50 366 

4" broom finish, mesh reinforced concrete walk
with thickened edge at parking 1,600 SF 4.20 6,720 3.40 5,440 7.60 12,160 

6" reinforced concrete utility pad (1) 94 SF With Community Center 

Extra for ADA ramp with detectable strip 75 SF 3.40 255 2.90 218 6.30 473 

AC PAVEMENT

4" D1 leveling course, compacted 63 CY 22.50 1,418 8.00 504 30.50 1,922 

Finish grade 4,125 SF 0.20 825 0.20 825 

2" AC pavement (54 tons) 4,125 SF 1.80 7,425 1.15 4,744 2.95 12,169 

Asphalt tests Included Above 

4" striping at parking stalls 180 LF 0.40 72 0.55 99 0.95 171 

Cross hatch markings 160 SF 0.70 112 0.80 128 1.50 240 

Mark handicapped accessible symbols 2 EA 20.00 40 37.00 74 57.00 114 

Traffic arrows 2 EA 20.00 40 37.00 74 57.00 114 

Two panel ADA signs, posts and bases 2 EA 150.00 300 140.00 280 290.00 580 
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NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
01 - SITE WORK QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
013 - Site Improvements $ $ $ $ $ $

AC PAVEMENT (Continued)

Traffic signs, posts and bases 2 EA 165.00 330 150.00 300 315.00 630 

FURNISHINGS, ETC.

4'0" high metal panel fencing 34 LF 34.50 1,173 10.50 357 45.00 1,530 

Concrete filled pipe bollards and bases 4 EA With Community Center 

LANDSCAPING

Concrete landscape walls/seats 784 SF 12.50 9,800 14.80 11,603 27.30 21,403 

Landscaping allowance and maintenance 1 LOT 5000.00 5,000 3000.00 3,000 8000.00 8,000 

Note:  Remainder by owner.

SUBTOTAL: $ 32,955 $ 27,742 $ 60,697 

Labor Premium Time 16.70% 4,633 4,633 

SUBTOTAL: $ 32,955 $ 32,375 $ 65,330 

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 6,591 6,475 13,066 

TOTAL ESTIMATED COST: $ 39,546 $ 38,850 $ 78,396 
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NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
01 - SITE WORK QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
014 - Site Mechanical $ $ $ $ $ $

WATER

Drill and develop 6" diameter x 150'0" deep water
well and test 1 EA 17000.00 17,000 12500.00 12,500 29500.00 29,500 

6"x20'0" stainless steel well screen 1 EA 4500.00 4,500 850.00 850 5350.00 5,350 

2" pitless adapter 1 EA 235.00 235 175.00 175 410.00 410 

2 HP submersible pump 1 EA 2300.00 2,300 980.00 980 3280.00 3,280 

Excavate and backfill for water line, including
bedding 1,140 CY 5.50 6,270 12.25 13,965 17.75 20,235 

6" PVC marker tape 280 LF 0.52 146 0.28 78 0.80 224 

2" diameter buried copper line to building 280 LF 18.00 5,040 7.50 2,100 25.50 7,140 

Building connection and sleeve 1 EA 120.00 120 190.00 190 310.00 310 

Test and disinfect system 1 LOT 100.00 100 700.00 700 800.00 800 

SEWER/SEPTIC SYSTEM

Excavate 10'6" deep and stockpile for drain field
and stockpile 190 CY 6.50 1,235 6.50 1,235 

6'0" deep washed drain rock 110 CY 31.00 3,410 7.50 825 38.50 4,235 

Stockpiled backfill 190 CY 5.50 1,045 5.50 1,045 
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NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
01 - SITE WORK QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
014 - Site Mechanical $ $ $ $ $ $

SEWER/SEPTIC SYSTEM (Continued)

4" rigid insulation, (2) 2" layers 700 SF 1.80 1,260 1.00 700 2.80 1,960 

Geofabric barrier 60 SY 2.70 162 1.10 66 3.80 228 

4" diameter PVC piping 55 LF 7.45 410 5.45 300 12.90 710 

4" diameter PVC perforated piping 160 LF 7.70 1,232 5.45 872 13.15 2,104 

1,000 gallon septic tank 1 EA 2500.00 2,500 675.00 675 3175.00 3,175 

4" PVC monitoring tube 1 EA 175.00 175 155.00 155 330.00 330 

4" yard cleanout 1 EA 225.00 225 180.00 180 405.00 405 

4" building connection and sleeve 1 EA 125.00 125 135.00 135 260.00 260 

Test system 1 LOT 100.00 100 500.00 500 600.00 600 

STORM DRAIN

Note:  All drainage via sheet drainage.

FUEL OIL

1,500 gallon double wall fuel tank, skid mounted 1 EA With Community Center 

SUBTOTAL: $ 45,310 $ 38,226 $ 83,536 
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NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
01 - SITE WORK QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
014 - Site Mechanical $ $ $ $ $ $

Labor Premium Time 16.70% 6,384 6,384 

SUBTOTAL: $ 45,310 $ 44,610 $ 89,920 

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 9,062 8,922 17,984 

TOTAL ESTIMATED COST: $ 54,372 $ 53,532 $ 107,904 
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NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
01 - SITE WORK QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
015 - Site Electrical $ $ $ $ $ $

SERVICE TO BUILDING Existing 

SITE LIGHTING AND WELL PUMP POWER

7" diameter x 20'0" long driven pipe piles 2 EA 730.00 1,460 550.00 1,100 1280.00 2,560 

18" diameter x 42" concrete base with (4) anchor
bolts 2 EA 395.00 790 320.00 640 715.00 1,430 

20'0" steel poles 2 EA 1075.00 2,150 675.00 1,350 1750.00 3,500 

134 watt LED fixtures 2 EA 1535.00 3,070 420.00 840 1955.00 3,910 

Trenching and backfill, including bedding 115 CY 3.50 403 12.00 1,380 15.50 1,783 

6" PVC marker tape 560 LF 0.52 291 0.28 157 0.80 448 

1" diameter PVC conduit and fittings 560 LF 2.70 1,512 6.50 3,640 9.20 5,152 

#10 XHHW copper wire 1,890 LF 0.30 567 0.75 1,418 1.05 1,985 

#10 copper ground 630 LF 0.25 158 0.70 441 0.95 599 

Weatherproof disconnect at well head, including
power 1 EA 585.00 585 350.00 350 935.00 935 

DATA/COMM Existing 
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NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
01 - SITE WORK QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
015 - Site Electrical $ $ $ $ $ $

MISCELLANEOUS

Test and tag electrical 1 LOT 50.00 50 350.00 350 400.00 400 

SUBTOTAL: $ 11,036 $ 11,666 $ 22,702 

Labor Premium Time 16.70% 1,948 1,948 

SUBTOTAL: $ 11,036 $ 13,614 $ 24,650 

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 2,207 2,723 4,930 

TOTAL ESTIMATED COST: $ 13,243 $ 16,337 $ 29,580 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
02 - SUBSTRUCTURE QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
021 - Standard Foundations $ $ $ $ $ $

FOUNDATIONS

Excavate and backfill 210 CY 3.30 693 7.50 1,575 10.80 2,268 

Formwork to footings 946 SF 1.50 1,419 5.20 4,919 6.70 6,338 

Formwork to 8" walls and piers 2,509 SF 1.90 4,767 6.70 16,810 8.60 21,577 

Concrete footings 29 CY 140.00 4,060 85.00 2,465 225.00 6,525 

Bar reinforcement to footings 2,465 LBS 0.70 1,726 0.65 1,602 1.35 3,328 

8" concrete foundation walls and piers 33 CY 140.00 4,620 110.00 3,630 250.00 8,250 

Bar reinforcement to concrete walls 1,110 LBS 0.75 833 0.70 777 1.45 1,610 

Concrete waste (5%) 3 CY 140.00 420 85.00 255 225.00 675 

Pump concrete 65 CY 45.00 2,925 45.00 2,925 

MISCELLANEOUS

Membrane damp proofing to walls 1,098 SF 1.70 1,867 2.80 3,074 4.50 4,941 

2" rigid insulation 999 SF 0.95 949 0.50 500 1.45 1,449 

5/8"x10" anchor bolts, 24" o/c at walls 164 EA 5.90 968 7.70 1,263 13.60 2,231 

HD-1:  Simpson HD5B holddowns 14 EA 22.00 308 70.00 980 92.00 1,288 

SUBTOTAL: $ 25,555 $ 37,850 $ 63,405 
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NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
02 - SUBSTRUCTURE QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
021 - Standard Foundations $ $ $ $ $ $

Labor Premium Time 16.70% 6,321 6,321 

TOTAL ESTIMATED COST: $ 25,555 $ 44,171 $ 69,726 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
02 - SUBSTRUCTURE QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
022 - Slab on Grade $ $ $ $ $ $

Vapor barrier 6,635 SF 0.08 531 0.15 995 0.23 1,526 

2" rigid insulation 6,635 SF 0.95 6,303 0.40 2,654 1.35 8,957 

4" concrete slab 84 CY 140.00 11,760 80.00 6,720 220.00 18,480 

Extra for thickened slab 4 CY 140.00 560 95.00 380 235.00 940 

Cure and finish 6,635 SF 0.30 1,991 1.25 8,294 1.55 10,285 

Concrete waste (5%) 4 CY 140.00 560 80.00 320 220.00 880 

Pump concrete 92 CY 45.00 4,140 45.00 4,140 

Bar reinforcement 7,820 LBS 0.70 5,474 0.65 5,083 1.35 10,557 

SUBTOTAL: $ 31,319 $ 24,446 $ 55,765 

Labor Premium Time 16.70% 4,082 4,082 

TOTAL ESTIMATED COST: $ 31,319 $ 28,528 $ 59,847 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
02 - SUBSTRUCTURE QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
024 - Special Foundations $ $ $ $ $ $

WATER HOLDING TANK

Excavate and stockpile 180 CY 7.50 1,350 7.50 1,350 

Backfill with stockpile and compact 85 CY 6.50 553 6.50 553 

Formwork 12" slab on grade 56 SF 1.50 84 5.00 280 6.50 364 

Formwork to 10" concrete walls 1,120 SF 1.90 2,128 6.70 7,504 8.60 9,632 

Formwork to 10" elevated slab 192 SF 2.60 499 7.50 1,440 10.10 1,939 

Extra for box cut-out 14 SF 3.00 42 14.00 196 17.00 238 

Bar reinforcement to slab on grade 1,785 LBS 0.70 1,250 0.65 1,160 1.35 2,410 

Bar reinforcement to walls 2,180 LBS 0.75 1,635 0.70 1,526 1.45 3,161 

Bar reinforcement to elevated slab 1,740 LBS 0.75 1,305 0.70 1,218 1.45 2,523 

12" concrete slab on grade 7 CY 140.00 980 80.00 560 220.00 1,540 

10" concrete walls 18 CY 140.00 2,520 110.00 1,980 250.00 4,500 

10" elevated concrete slab 6 CY 140.00 840 115.00 690 255.00 1,530 

Concrete waste (5%) 2 CY 140.00 280 80.00 160 220.00 440 

Pump concrete 33 CY 45.00 1,485 45.00 1,485 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
02 - SUBSTRUCTURE QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
024 - Special Foundations $ $ $ $ $ $

MISCELLANEOUS

Cure and finish slabs 384 SF 0.30 115 1.25 480 1.55 595 

6" PVC water stop 56 LF 4.30 241 4.35 244 8.65 485 

Waterproofing walls 672 SF 1.10 739 2.50 1,680 3.60 2,419 

2" rigid insulation 560 SF 0.95 532 0.65 364 1.60 896 

2" rigid insulation adhered to elevated slab 122 SF 1.10 134 0.85 104 1.95 238 

SUBTOTAL: $ 14,809 $ 21,489 $ 36,298 

Labor Premium Time 16.70% 3,589 3,589 

TOTAL ESTIMATED COST: $ 14,809 $ 25,078 $ 39,887 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
03 - SUPERSTRUCTURE QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
032 - Roof Construction $ $ $ $ $ $

LOW ROOF

2"x6" wood parapet framing 457 LF 0.85 388 1.65 754 2.50 1,142 

1/2" plywood sheathing at parapet 208 SF 0.80 166 1.00 208 1.80 374 

18" I-joist, 24" o/c 400 LF 5.60 2,240 1.80 720 7.40 2,960 

1 3/4"x18" LVL rim joist 134 LF 9.26 1,241 5.25 704 14.51 1,945 

Joist hangers 25 EA 1.90 48 3.40 85 5.30 133 

3/4" CDX plywood sheathing 816 SF 1.20 979 1.20 979 2.40 1,958 

Miscellaneous nailers and blocking 1 LOT 400.00 400 700.00 700 1100.00 1,100 

MAIN ROOF

5 1/8"x18" glulam beams 517 LF 21.40 11,064 8.50 4,395 29.90 15,459 

6"x6" wood columns (7) 70 LF 5.20 364 5.25 368 10.45 732 

18" I-joist, 24" o/c 3,543 LF 5.60 19,841 1.80 6,377 7.40 26,218 

1 3/4"x8" LVL rim joist 679 LF 9.26 6,288 5.25 3,565 14.51 9,853 

Joist hangers 42 EA 1.90 80 3.40 143 5.30 223 

3/4" CDX plywood sheathing 7,169 SF 1.20 8,603 1.20 8,603 2.40 17,206 

Miscellaneous nailers and blockings 1 LOT 500.00 500 1000.00 1,000 1500.00 1,500 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
03 - SUPERSTRUCTURE QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
032 - Roof Construction $ $ $ $ $ $

CANOPY ROOF

Column base plates 3 EA 25.00 75 40.00 120 65.00 195 

8"x8" wood columns 24 LF 9.60 230 9.35 224 18.95 454 

5 1/8"x18" glulam beams 32 LF 21.40 685 8.50 272 29.90 957 

4"x6" rafters 192 LF 2.20 422 3.50 672 5.70 1,094 

3/4" plywood sheathing 266 SF 1.10 293 1.20 319 2.30 612 

Miscellaneous fasteners and connections 1 LOT 250.00 250 450.00 450 700.00 700 

MISCELLANEOUS

30 ton crane and operator 4 WKS 6500.00 26,000 1500.00 6,000 8000.00 32,000 

Special inspections 1 LOT 1500.00 1,500 1500.00 1,500 

Temporary shoring 7,985 SF 0.20 1,597 0.25 1,996 0.45 3,593 

SUBTOTAL: $ 83,254 $ 38,654 $ 121,908 

Labor Premium Time 16.70% 6,455 6,455 

TOTAL ESTIMATED COST: $ 83,254 $ 45,109 $ 128,363 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
04 - EXTERIOR CLOSURE QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
041 - Exterior Walls $ $ $ $ $ $

8" wood studs and plates 5,715 LF 1.30 7,430 2.25 12,859 3.55 20,289 

4"x12" headers 92 LF 4.40 405 7.00 644 11.40 1,049 

R-21 batt insulation 4,172 SF 0.65 2,712 0.45 1,877 1.10 4,589 

6 mil vapor barrier 4,172 SF 0.08 334 0.15 626 0.23 960 

5/8" gypboard 4,172 SF 0.65 2,712 1.50 6,258 2.15 8,970 

1/2" CDX plywood 4,172 SF 0.80 3,338 0.95 3,963 1.75 7,301 

Air infiltration barrier 4,172 SF 0.38 1,585 0.75 3,129 1.13 4,714 

Pre-finished vertical metal siding and trims 2,362 SF 8.80 20,786 5.15 12,164 13.95 32,950 

Pre-finished horizontal metal siding and trim 1,810 SF 8.80 15,928 4.90 8,869 13.70 24,797 

Exterior wall system thermal upgrade (allowance) 1 LOT 15000.00 15,000 10000.00 10,000 25000.00 25,000 

12" aluminum letters (Willow Public Library) 19 EA 64.00 1,216 31.00 589 95.00 1,805 

Miscellaneous blocking and nailers 1 LOT 350.00 350 750.00 750 1100.00 1,100 

SUBTOTAL: $ 71,796 $ 61,728 $ 133,524 

Labor Premium Time 16.70% 10,309 10,309 

TOTAL ESTIMATED COST: $ 71,796 $ 72,037 $ 143,833 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
04 - EXTERIOR CLOSURE QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
042 - Exterior Doors and Windows $ $ $ $ $ $

DOORS

3'0"x7'0" insulated hollow metal frames 5 EA 180.00 900 85.00 425 265.00 1,325 

3'0"x7'0" insulated hollow metal doors 2 EA 580.00 1,160 80.00 160 660.00 1,320 

3'0"x7'0" insulated hollow metal doors, fully 
glazed 3 EA 1060.00 3,180 95.00 285 1155.00 3,465 

Hardware to single doors 2 EA 425.00 850 295.00 590 720.00 1,440 

Hardware to entry doors with panic bars 3 EA 845.00 2,535 350.00 1,050 1195.00 3,585 

WINDOWS

Fiberglass vinyl windows (11 each) 789 SF 43.50 34,322 10.50 8,285 54.00 42,607 

MISCELLANEOUS

Solid wood window sills 80 LF 8.70 696 3.50 280 12.20 976 

Caulking and sealants 595 LF 0.75 446 1.60 952 2.35 1,398 

SUBTOTAL: $ 44,089 $ 12,027 $ 56,116 

Labor Premium Time 16.70% 2,009 2,009 

SUBTOTAL: $ 44,089 $ 14,036 $ 58,125 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
04 - EXTERIOR CLOSURE QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
042 - Exterior Doors and Windows $ $ $ $ $ $

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 8,818 2,807 11,625 

TOTAL ESTIMATED COST: $ 52,907 $ 16,843 $ 69,750 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
05 - ROOF SYSTEMS QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
051 - Roofing $ $ $ $ $ $

LOWER ROOF

6 mil vapor retarder 816 SF 0.08 65 0.12 98 0.20 163 

(2) layers R-30 rigid insulation 816 SF 3.80 3,101 1.60 1,306 5.40 4,407 

Extra for tapered insulated 408 SF 1.10 449 0.85 347 1.95 796 

R-30 batt insulation 816 SF 1.05 857 0.70 571 1.75 1,428 

5/8" ISO recovery board 816 SF 0.70 571 0.80 653 1.50 1,224 

60 mil EPDM roofing 816 SF 2.20 1,795 2.10 1,714 4.30 3,509 

60 mil EPDM roofing at parapets and side walls 335 SF 2.20 737 2.40 804 4.60 1,541 

Wall flashings 51 LF 3.50 179 3.20 163 6.70 342 

Parapet cap flashings 83 LF 5.70 473 3.50 291 9.20 764 

Extra work at roof penetrations 1 LOT 100.00 100 250.00 250 350.00 350 

MAIN ROOF

6 mil vapor retarder 7,169 SF 0.08 574 0.12 860 0.20 1,434 

(2) layers R-30 rigid insulation 7,169 SF 3.80 27,242 1.60 11,470 5.40 38,712 

Extra for tapered insulation 1,077 SF 1.10 1,185 0.85 915 1.95 2,100 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
05 - ROOF SYSTEMS QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
051 - Roofing $ $ $ $ $ $

MAIN ROOF (Continued)

R-30 batt insulation 7,169 SF 1.05 7,527 0.70 5,018 1.75 12,545 

5/8" ISO recovery board 7,169 SF 0.70 5,018 0.85 6,094 1.55 11,112 

60 mil EPDM roofing 7,169 SF 2.20 15,772 2.10 15,055 4.30 30,827 

60 mil EPDM roofing at eaves and walls 1,080 SF 2.20 2,376 2.40 2,592 4.60 4,968 

Eave flashings 285 LF 3.70 1,055 2.80 798 6.50 1,853 

2" seismic joint and cover at roof 78 LF 29.50 2,301 8.75 683 38.25 2,984 

Extra work at roof penetrations 1 LOT 150.00 150 250.00 250 400.00 400 

CANOPY ROOF

1/2" ISO recovery board 266 SF 0.60 160 0.75 200 1.35 360 

60 mil EPDM roofing 266 SF 2.20 585 2.10 559 4.30 1,144 

60 mil EPDM roofing at sidewalls 93 SF 2.20 205 2.40 223 4.60 428 

Wall flashings 37 LF 3.50 130 3.20 118 6.70 248 

Fascia flashing 52 LF 6.10 317 3.95 205 10.05 522 

Metal scupper 1 EA 55.00 55 75.00 75 130.00 130 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
05 - ROOF SYSTEMS QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
051 - Roofing $ $ $ $ $ $

MISCELLANEOUS

Temporary fall protection railings 374 LF 3.50 1,309 2.70 1,010 6.20 2,319 

SUBTOTAL: $ 74,288 $ 52,322 $ 126,610 

Labor Premium Time 16.70% 8,738 8,738 

SUBTOTAL: $ 74,288 $ 61,060 $ 135,348 

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 14,858 12,212 27,070 

TOTAL ESTIMATED COST: $ 89,146 $ 73,272 $ 162,418 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
06 - INTERIOR CONSTRUCTION QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
061 - Partitions and Doors $ $ $ $ $ $

PARTITIONS

2"x10" wood plates and studs, 16" o/c 1,020 LF 1.50 1,530 2.75 2,805 4.25 4,335 

4" metal studs and tracks 3,381 SF 1.10 3,719 1.35 4,564 2.45 8,283 

6" metal studs 871 SF 1.20 1,045 1.35 1,176 2.55 2,221 

3 1/2" sound batt insulation 2,000 SF 0.60 1,200 0.35 700 0.95 1,900 

5/8" Type X gypboard 8,507 SF 0.65 5,530 1.50 12,761 2.15 18,291 

Extra for water resistant gypboard 880 SF 0.20 176 0.20 176 

2"x blocking for backings 200 LF 1.20 240 1.75 350 2.95 590 

DOORS

3'0"x7'0" hollow metal frames 11 EA 105.00 1,155 75.00 825 180.00 1,980 

6'0"x7'0" hollow metal frame 1 EA 140.00 140 105.00 105 245.00 245 

3'0"x7'0" hollow metal single doors 6 EA 420.00 2,520 65.00 390 485.00 2,910 

3'0"x7'0" hollow metal single doors with full lite 4 EA 900.00 3,600 80.00 320 980.00 3,920 

3'0"x7'0" hollow metal single door with half lite 1 EA 612.00 612 75.00 75 687.00 687 

3'0"x7'0" hollow metal double doors 1 PR 840.00 840 130.00 130 970.00 970 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
06 - INTERIOR CONSTRUCTION QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
061 - Partitions and Doors $ $ $ $ $ $

DOORS (Continued)

8'0"x8'0" sliding barn door 1 EA 1795.00 1,795 550.00 550 2345.00 2,345 

DOOR HARDWARE

Double door hardware set 1 SET 980.00 980 355.00 355 1335.00 1,335 

Single door hardware sets 11 SETS 490.00 5,390 280.00 3,080 770.00 8,470 

Add for rated door and frame 1 EA 80.00 80 80.00 80 

RELITES

Interior relites and side lights in hollow metal 
frames 189 SF 35.00 6,615 9.00 1,701 44.00 8,316 

SUBTOTAL: $ 37,167 $ 29,887 $ 67,054 

Labor Premium Time 16.70% 4,991 4,991 

TOTAL ESTIMATED COST: $ 37,167 $ 34,878 $ 72,045 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
06 - INTERIOR CONSTRUCTION QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
062 - Interior Finishes $ $ $ $ $ $

FLOORS

Vinyl composition tiles 858 SF 2.80 2,402 1.75 1,502 4.55 3,904 

Epoxy concrete sealer and hardener 234 SF 0.70 164 1.85 433 2.55 597 

Carpet tiles 5,009 SF 4.60 23,041 1.20 6,011 5.80 29,052 

Ceramic tiles 177 SF 8.15 1,443 9.25 1,637 17.40 3,080 

4" rubber base 740 LF 1.30 962 1.50 1,110 2.80 2,072 

Ceramic tile base 92 LF 7.20 662 8.75 805 15.95 1,467 

WALLS

Paint gypboard walls, including exterior walls 8,880 SF 0.25 2,220 1.50 13,320 1.75 15,540 

Ceramic tile wainscot 1,176 SF 7.45 8,761 8.45 9,937 15.90 18,698 

Paint doors and frames 498 SF 0.30 149 1.70 847 2.00 996 

Paint miscellaneous metals, etc. 1 LOT 250.00 250 750.00 750 1000.00 1,000 

CEILINGS

5/8" gypboard ceiling system and framing 964 SF 1.70 1,639 3.10 2,988 4.80 4,627 

5/8" gypboard and framing at soffits and
bulkheads 1,510 SF 1.85 2,794 4.50 6,795 6.35 9,589 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
06 - INTERIOR CONSTRUCTION QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
062 - Interior Finishes $ $ $ $ $ $

CEILINGS (Continued)

Suspended acoustic ceiling with seismic
bracings 1,892 SF 2.80 5,298 2.30 4,352 5.10 9,650 

Wood slat acoustical ceiling 3,295 SF 12.50 41,188 4.45 14,663 16.95 55,851 

Paint gypboard ceilings and soffits 2,474 SF 0.25 619 1.65 4,082 1.90 4,701 

SUBTOTAL: $ 91,592 $ 69,232 $ 160,824 

Labor Premium Time 16.70% 11,562 11,562 

SUBTOTAL: $ 91,592 $ 80,794 $ 172,386 

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 18,318 16,159 34,477 

TOTAL ESTIMATED COST: $ 109,910 $ 96,953 $ 206,863 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
06 - INTERIOR CONSTRUCTION QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
063 - Specialties $ $ $ $ $ $

CASEWORK

24" deep base cabinets 9 LF 155.00 1,395 35.00 315 190.00 1,710 

13" deep wall cabinets 9 LF 128.00 1,152 32.00 288 160.00 1,440 

14" deep open wall shelving 60 LF 95.00 5,700 22.00 1,320 117.00 7,020 

24" deep plastic laminate countertop 52 LF 80.00 4,160 25.00 1,300 105.00 5,460 

'L' shaped check-in/out counter, 2 levels 25 LF 320.00 8,000 80.00 2,000 400.00 10,000 

TOILET ACCESSORIES

Toilet paper holders 4 EA 35.00 140 28.00 112 63.00 252 

Sanitary napkin receptacles 2 EA 177.00 354 86.00 172 263.00 526 

18"x36" mirrors 3 EA 130.00 390 40.00 120 170.00 510 

Towel dispensers 4 EA 69.00 276 30.00 120 99.00 396 

Soap dispensers 4 EA 36.00 144 33.00 132 69.00 276 

18" grab bars 2 EA 36.00 72 30.00 60 66.00 132 

36" grab bars 2 EA 52.00 104 40.00 80 92.00 184 

42" grab bars 2 EA 60.00 120 50.00 100 110.00 220 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
06 - INTERIOR CONSTRUCTION QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
063 - Specialties $ $ $ $ $ $

TOILET ACCESSORIES (Continued)

Mop rack/shelving 1 EA 78.00 78 39.00 39 117.00 117 

MISCELLANEOUS

Signage allowance 1 LOT 2500.00 2,500 1000.00 1,000 3500.00 3,500 

Fire extinguishers, bracket mounted 2 EA 75.00 150 25.00 50 100.00 200 

Fire extinguishers, cabinet mounted 2 EA 167.00 334 80.00 160 247.00 494 

4'0"x8'0" white board 1 EA 740.00 740 105.00 105 845.00 845 

Flat screen TV 1 EA NIC 

SUBTOTAL: $ 25,809 $ 7,473 $ 33,282 

Labor Premium Time 16.70% 1,248 1,248 

TOTAL ESTIMATED COST: $ 25,809 $ 8,721 $ 34,530 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
08 - MECHANICAL QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
081 - Plumbing $ $ $ $ $ $

FIXTURES AND EQUIPMENT

60 gallon water heater and controls including
seismic restraint 1 EA 3800.00 3,800 1150.00 1,150 4950.00 4,950 

2.0 gallon expansion tank 1 EA 110.00 110 77.50 78 187.50 188 

Water closets, ADA 2 EA 690.00 1,380 250.00 500 940.00 1,880 

Water closets, standard 2 EA 620.00 1,240 270.00 540 890.00 1,780 

Wall hung lavatories and faucet, ADA 3 EA 520.00 1,560 180.00 540 700.00 2,100 

Kitchenette sink, single bowl and faucet 1 EA 565.00 565 180.00 180 745.00 745 

Janitor sink 1 EA 645.00 645 205.00 205 850.00 850 

Interior hose bibb 1 EA 85.00 85 100.00 100 185.00 185 

Exterior hose bibbs 2 EA 145.00 290 170.00 340 315.00 630 

4" diameter floor cleanouts 2 EA 187.00 374 84.00 168 271.00 542 

4" diameter wall cleanouts 2 EA 220.00 440 95.00 190 315.00 630 

2" diameter floor drains 4 EA 130.00 520 125.00 500 255.00 1,020 

Trap primers 2 EA 267.00 534 95.00 190 362.00 724 

Rough-ins for fixtures 9 EA 620.00 5,580 500.00 4,500 1120.00 10,080 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
08 - MECHANICAL QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
081 - Plumbing $ $ $ $ $ $

FIXTURES AND EQUIPMENT (Continued)

Rough-ins for drains, hose bibbs, etc. 9 EA 365.00 3,285 380.00 3,420 745.00 6,705 

Miscellaneous gauges and valves 1 LOT 800.00 800 500.00 500 1300.00 1,300 

ROOF DRAINS

Roof drains 5 EA 245.00 1,225 180.00 900 425.00 2,125 

Over flow drains with dams 5 EA 320.00 1,600 210.00 1,050 530.00 2,650 

4" diameter ABS roof drain piping 80 LF 9.90 792 24.30 1,944 34.20 2,736 

3" diameter ABS roof drain piping 120 LF 7.75 930 22.15 2,658 29.90 3,588 

4" diameter fittings 10 EA 31.00 310 75.00 750 106.00 1,060 

3" diameter fittings 15 EA 15.30 230 59.00 885 74.30 1,115 

Bronze wall nozzle 1 EA 335.00 335 118.00 118 453.00 453 

MISCELLANEOUS

Pipe guides, hangers, etc. 1 LOT 500.00 500 750.00 750 1250.00 1,250 

Test and disinfect piping 1 LOT 150.00 150 850.00 850 1000.00 1,000 

SUBTOTAL: $ 27,280 $ 23,006 $ 50,286 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
08 - MECHANICAL QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
081 - Plumbing $ $ $ $ $ $

Labor Premium Time 16.70% 3,842 3,842 

SUBTOTAL: $ 27,280 $ 26,848 $ 54,128 

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 5,456 5,370 10,826 

TOTAL ESTIMATED COST: $ 32,736 $ 32,218 $ 64,954 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
08 - MECHANICAL QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
082 - HVAC $ $ $ $ $ $

HEATING

___ MBH oil fired boiler 1 EA 3890.00 3,890 2800.00 2,800 6690.00 6,690 

Boiler controller 1 EA 1275.00 1,275 400.00 400 1675.00 1,675 

6" diameter boiler flue and combustion air vent 20 LF 27.00 540 22.00 440 49.00 980 

6" diameter vent and combustion air roof cap 1 EA 210.00 210 155.00 155 365.00 365 

1 1/2" air separator with strainer 1 EA 870.00 870 130.00 130 1000.00 1,000 

32 gallon, diaphragm type expansion tank 1 EA 1425.00 1,425 215.00 215 1640.00 1,640 

6 gallon glycol mix tank and pump 1 EA 550.00 550 225.00 225 775.00 775 

Glycol fluid 150 GALS 13.50 2,025 2.70 405 16.20 2,430 

___ GPM, ___ head, 1/6 HP boiler circulation
pump 1 EA 885.00 885 190.00 190 1075.00 1,075 

___ GPM, ___ head, 3/4 HP hydronic pump 1 EA 1570.00 1,570 250.00 250 1820.00 1,820 

9.2 MBH hydronic unit heaters 3 EA 525.00 1,575 190.00 570 715.00 2,145 

5/8" PEX tubing, 9" o/c 9,295 LF 1.20 11,154 1.40 13,013 2.60 24,167 

Tekmar panel 1 EA 1650.00 1,650 520.00 520 2170.00 2,170 

Zone valves and manifolds 6 EA 570.00 3,420 355.00 2,130 925.00 5,550 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
08 - MECHANICAL QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
082 - HVAC $ $ $ $ $ $

HEATING (Continued)

1 1/2" copper hydronic piping and fittings 70 LF 17.50 1,225 14.30 1,001 31.80 2,226 

1 1/4" copper hydronic piping and fittings 60 LF 13.75 825 12.80 768 26.55 1,593 

1" copper hydronic piping and fittings 40 LF 8.05 322 10.95 438 19.00 760 

3/4" copper hydronic piping and fittings 220 LF 5.40 1,188 9.80 2,156 15.20 3,344 

1 1/2" ball valves 8 EA 65.00 520 54.00 432 119.00 952 

1 1/4" ball valves 2 EA 50.50 101 34.00 68 84.50 169 

3/4" ball valves 10 EA 24.50 245 31.00 310 55.50 555 

1 1/2" check valve 1 EA 189.00 189 54.00 54 243.00 243 

1 1/2" balancing valve 1 EA 172.00 172 54.00 54 226.00 226 

1 1/2" strainer 1 EA 105.00 105 54.00 54 159.00 159 

Thermometers 5 EA 70.00 350 55.00 275 125.00 625 

Pressure gauges 5 EA 95.00 475 55.00 275 150.00 750 

1 1/2" thick insulation to 1 1/2" to 1 1/4" diameter 
piping 130 LF 5.20 676 7.50 975 12.70 1,651 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
08 - MECHANICAL QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
082 - HVAC $ $ $ $ $ $

HEATING (Continued)

1 1/2" thick insulation to 1" to 3/4" diameter
piping 260 LF 4.80 1,248 6.25 1,625 11.05 2,873 

Pipe guides, hangers and sleeves 1 LOT 750.00 750 1000.00 1,000 1750.00 1,750 

Pipe identification labels 1 LOT 150.00 150 450.00 450 600.00 600 

VENTILATION

8,000 CFM roof mounted air handling unit 1 EA 31200.00 31,200 7600.00 7,600 38800.00 38,800 

1,725 CFM roof mounted exhaust fan 1 EA 3380.00 3,380 1050.00 1,050 4430.00 4,430 

150 CFM toilet exhaust fans 2 EA 280.00 560 175.00 350 455.00 910 

4" to 6" exhaust roof vents 3 EA 115.00 345 200.00 600 315.00 945 

10"x10" louvers with motorized damper 2 EA 148.00 296 95.00 190 243.00 486 

30"x24" louvers with motorized dampers 2 EA 560.00 1,120 201.00 402 761.00 1,522 

Sheetmetal ductwork and hangers 7,000 LBS 2.80 19,600 3.50 24,500 6.30 44,100 

2" rigid insulation with vapor barrier 200 SF 2.40 480 2.55 510 4.95 990 

Seismic restraints 1 LOT 500.00 500 1000.00 1,000 1500.00 1,500 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
08 - MECHANICAL QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
082 - HVAC $ $ $ $ $ $

CONTROLS, TESTING AND BALANCING

Low voltage thermostats 2 EA 87.00 174 65.00 130 152.00 304 

Low voltage thermostats with wire guard 6 EA 99.00 594 72.00 432 171.00 1,026 

Direct digital controls system 6,635 SF 4.75 31,516 3.00 19,905 7.75 51,421 

Test, balance and commission systems 56 HRS 160.00 8,960 160.00 8,960 

MISCELLANEOUS

Mechanical mobilization, demobilization, 
submittals, etc. 1 LOT 1000.00 1,000 3500.00 3,500 4500.00 4,500 

Equipment operations training 12 HRS 160.00 1,920 160.00 1,920 

HVAC identification tags 1 LOT 300.00 300 900.00 900 1200.00 1,200 

SUBTOTAL: $ 130,645 $ 103,327 $ 233,972 

Labor Premium Time 16.70% 17,256 17,256 

SUBTOTAL: $ 130,645 $ 120,583 $ 251,228 

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 26,129 24,117 50,246 

TOTAL ESTIMATED COST: $ 156,774 $ 144,700 $ 301,474 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
08 - MECHANICAL QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
083 - Fire Protection $ $ $ $ $ $

250 GPM electric fire pump and controls 1 EA 15000.00 15,000 3545.00 3,545 18545.00 18,545 

Jockey pump and controls 1 EA 2475.00 2,475 620.00 620 3095.00 3,095 

CP-9:  10 GPM, 100'0" head, 1/2 HP fire water
circulation pump 1 EA 1250.00 1,250 420.00 420 1670.00 1,670 

1 1/4" double check valve assembly 1 EA 865.00 865 62.00 62 927.00 927 

6" diameter steel pipe, flanged 20 LF 59.50 1,190 74.50 1,490 134.00 2,680 

8" diameter steel pipe, flanged 20 LF 97.00 1,940 97.80 1,956 194.80 3,896 

2" diameter copper pipe 10 LF 22.50 225 14.75 148 37.25 373 

1 1/4" diameter copper pipe 16 LF 11.50 184 10.70 171 22.20 355 

1 1/4" valve 1 EA 88.00 88 48.00 48 136.00 136 

2" valve 1 EA 173.00 173 69.00 69 242.00 242 

6" valves 5 EA 1225.00 6,125 620.00 3,100 1845.00 9,225 

6" check valves 2 EA 1100.00 2,200 620.00 1,240 1720.00 3,440 

2" check valve 1 EA 173.00 173 69.00 69 242.00 242 

6" sprinkler riser with alarms 1 LOT 2400.00 2,400 1900.00 1,900 4300.00 4,300 

Fire department connection 1 EA 650.00 650 220.00 220 870.00 870 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
08 - MECHANICAL QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
083 - Fire Protection $ $ $ $ $ $

Wet pipe sprinkler system 6,635 SF 1.70 11,280 2.10 13,934 3.80 25,214 

Preaction heads and piping at main canopy 2 EA 225.00 450 155.00 310 380.00 760 

Test and certify 1 LOT 250.00 250 850.00 850 1100.00 1,100 

Design fee 1 LOT 3500.00 3,500 3500.00 3,500 

SUBTOTAL: $ 50,418 $ 30,152 $ 80,570 

Labor Premium Time 16.70% 5,035 5,035 

SUBTOTAL: $ 50,418 $ 35,187 $ 85,605 

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 10,084 7,037 17,121 

TOTAL ESTIMATED COST: $ 60,502 $ 42,224 $ 102,726 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
08 - MECHANICAL QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
084 - Special Mechanical Systems $ $ $ $ $ $

FUEL SYSTEM

DT-1:  50 gallon day tank with controls and
pump 1 EA 10500.00 10,500 1150.00 1,150 11650.00 11,650 

3/4" diameter fuel piping 30 LF 4.50 135 13.20 396 17.70 531 

Fuel valves and connections to boiler 1 EA 335.00 335 485.00 485 820.00 820 

Testing 1 LOT 50.00 50 350.00 350 400.00 400 

SUBTOTAL: $ 11,020 $ 2,381 $ 13,401 

Labor Premium Time 16.70% 398 398 

SUBTOTAL: $ 11,020 $ 2,779 $ 13,799 

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 2,204 556 2,760 

TOTAL ESTIMATED COST: $ 13,224 $ 3,335 $ 16,559 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
09 - ELECTRICAL QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
091 - Service and Distribution $ $ $ $ $ $

Note:  Connected to existing service in Community Center. 

225 amp subpanel, 120/208 volt, 3 phase, 4 wire, 
42 circuit 2 EA 2850.00 5,700 1750.00 3,500 4600.00 9,200 

2 1/2" diameter EMT conduit 130 LF 15.00 1,950 13.75 1,788 28.75 3,738 

#4/0 XHHW copper conductors 560 LF 6.00 3,360 3.00 1,680 9.00 5,040 

#4 copper ground wire 140 LF 1.05 147 0.85 119 1.90 266 

Equipment grounding 1 LOT 350.00 350 850.00 850 1200.00 1,200 

Grounding connections 10 EA 18.00 180 85.00 850 103.00 1,030 

Test and tag service 1 LOT 250.00 250 1350.00 1,350 1600.00 1,600 

SUBTOTAL: $ 11,937 $ 10,137 $ 22,074 

Labor Premium Time 16.70% 1,693 1,693 

SUBTOTAL: $ 11,937 $ 11,830 $ 23,767 

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 2,387 2,366 4,753 

TOTAL ESTIMATED COST: $ 14,324 $ 14,196 $ 28,520 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
09 - ELECTRICAL QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
092 - Lighting and Power $ $ $ $ $ $

FIXTURES

2'0"x4'0" recessed LED fixtures 40 EA 315.00 12,600 120.00 4,800 435.00 17,400 

2'0"x4'0" pendant mounted LED fixtures 36 EA 345.00 12,420 135.00 4,860 480.00 17,280 

6" diameter round LED downlights 16 EA 115.00 1,840 95.00 1,520 210.00 3,360 

Low profile LED fixtures at mechanical rooms,
storage rooms, etc. 14 EA 155.00 2,170 110.00 1,540 265.00 3,710 

2'0" under cabinet fluorescent fixtures 3 EA 100.00 300 90.00 270 190.00 570 

Low profile LED fixtures, wet label 6 EA 175.00 1,050 110.00 660 285.00 1,710 

12" round, 17 watt LED canopy lights 10 EA 245.00 2,450 115.00 1,150 360.00 3,600 

Wall mounted exterior 17 watt LED fixtures 6 EA 325.00 1,950 130.00 780 455.00 2,730 

Wall mounted LED exit signs with battery backup 4 EA 180.00 720 130.00 520 310.00 1,240 

Double head emergency LED light fixtures 6 EA 267.00 1,602 135.00 810 402.00 2,412 

Emergency battery pack with remote head 2 EA 280.00 560 155.00 310 435.00 870 

30 amp, 4 pole mechanically held lighting
contactor and photocell for exterior lighting 1 EA 445.00 445 225.00 225 670.00 670 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
09 - ELECTRICAL QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
092 - Lighting and Power $ $ $ $ $ $

DEVICES

Single pole switches 6 EA 14.00 84 40.00 240 54.00 324 

Three-way switches 2 EA 27.00 54 50.00 100 77.00 154 

Occupancy sensor switches 5 EA 70.00 350 50.00 250 120.00 600 

Occupancy sensors, ceiling mounted 4 EA 120.00 480 60.00 240 180.00 720 

Dimmer switches 4 EA 54.00 216 50.00 200 104.00 416 

Duplex outlets 40 EA 14.00 560 40.00 1,600 54.00 2,160 

Duplex outlets, GFCI 8 EA 19.00 152 50.00 400 69.00 552 

Duplex outlets, floor mounted 8 EA 145.00 1,160 110.00 880 255.00 2,040 

Double duplex outlets 10 EA 24.00 240 60.00 600 84.00 840 

Duplex outlets, GFCI, weatherproof 4 EA 34.00 136 80.00 320 114.00 456 

Fractional HP motor connections 16 EA 48.00 768 75.00 1,200 123.00 1,968 

Boiler shutdown pushbutton switch 1 EA 95.00 95 115.00 115 210.00 210 

2.0 HP, three phase motor connection and
disconnect switch 3 EA 248.00 744 150.00 450 398.00 1,194 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
09 - ELECTRICAL QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
092 - Lighting and Power $ $ $ $ $ $

DEVICES (Continued)

7.5 HP, three phase motor connections and 
disconnect switch 1 EA 370.00 370 190.00 190 560.00 560 

Combination starter/disconnect switch 1 EA 250.00 250 110.00 110 360.00 360 

Junction boxes 10 EA 6.00 60 20.00 200 26.00 260 

1" diameter EMT conduit 600 LF 2.35 1,410 7.20 4,320 9.55 5,730 

3/4" diameter EMT conduit 850 LF 1.35 1,148 6.40 5,440 7.75 6,588 

1/2" diameter EMT conduit 1,400 LF 1.00 1,400 4.83 6,762 5.83 8,162 

#8 XHHW conductor (5) 3,000 LF 0.54 1,620 0.83 2,490 1.37 4,110 

#10 XHHW conductor (5) 4,250 LF 0.35 1,488 0.75 3,188 1.10 4,676 

#12 XHHW conductor (5) 7,000 LF 0.25 1,750 0.60 4,200 0.85 5,950 

MISCELLANEOUS

Test and tag lighting and power 1 LOT 150.00 150 1500.00 1,500 1650.00 1,650 

Electrical mobilization, demobilization and
submittals, etc. 1 LOT 1000.00 1,000 2500.00 2,500 3500.00 3,500 

Equipment operations training 8 HRS 160.00 1,280 160.00 1,280 

SUBTOTAL: $ 53,792 $ 56,220 $ 110,012 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
09 - ELECTRICAL QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
092 - Lighting and Power $ $ $ $ $ $

Labor Premium Time 16.70% 9,389 9,389 

SUBTOTAL: $ 53,792 $ 65,609 $ 119,401 

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 10,758 13,122 23,880 

TOTAL ESTIMATED COST: $ 64,550 $ 78,731 $ 143,281 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
09 - ELECTRICAL QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
093 - Special Electrical Systems $ $ $ $ $ $

ADDRESSABLE FIRE ALARM SYSTEM

Addressable fire alarm control panel with battery
back-up 1 EA 4805.00 4,805 1875.00 1,875 6680.00 6,680 

Digital alarm communicator transmitter
(DACT) 1 EA With Fire Alarm Control Panel 

Manual pull stations 5 EA 125.00 625 90.00 450 215.00 1,075 

Photoelectric smoke detectors 10 EA 225.00 2,250 120.00 1,200 345.00 3,450 

Strobes only 4 EA 112.00 448 90.00 360 202.00 808 

Horns/strobes 12 EA 145.00 1,740 125.00 1,500 270.00 3,240 

Power and connection to DDC system 1 LOT 120.00 120 185.00 185 305.00 305 

1" to 3/4" diameter EMT conduit 2,000 LF 1.80 3,600 5.45 10,900 7.25 14,500 

#14 THHN alarm wiring 4,100 LF 0.15 615 0.60 2,460 0.75 3,075 

TELECOM SYSTEMS

Equipment racks including plug strip and 
grounding With Community Center Building 

4-port data/comm outlets 30 EA 24.00 720 60.00 1,800 84.00 2,520 

Data/comm floor outlets 10 EA 69.00 690 85.00 850 154.00 1,540 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
09 - ELECTRICAL QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
093 - Special Electrical Systems $ $ $ $ $ $

TELECOM SYSTEMS (Continued)

J-hooks 425 EA 0.60 255 1.20 510 1.80 765 

1 1/4" diameter EMT conduit 350 LF 3.85 1,348 8.25 2,888 12.10 4,236 

Cat 6 cables 7,500 LF 0.40 3,000 0.70 5,250 1.10 8,250 

MISCELLANEOUS

Equipment training 8 HRS 160.00 1,280 160.00 1,280 

Test and tag systems 1 LOT 150.00 150 1100.00 1,100 1250.00 1,250 

SUBTOTAL: $ 20,366 $ 32,608 $ 52,974 

Labor Premium Time 16.70% 5,446 5,446 

SUBTOTAL: $ 20,366 $ 38,054 $ 58,420 

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 4,073 7,611 11,684 

TOTAL ESTIMATED COST: $ 24,439 $ 45,665 $ 70,104 



NEW WILLOW LIBRARY AND COMMUNITY CENTER UPGRADE
WILLOW, ALASKA
CONCEPT DESIGN SUBMITTAL CONSTRUCTION COST ESTIMATE (REVISION 2 - PRICING UPDATE)

HMS Project No.:  19066 

PAGE 54

DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
10 - EQUIPMENT QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
101 - Fixed and Movable Equipment $ $ $ $ $ $

APPLIANCES

Under counter refrigerator at kitchenette 1 EA 650.00 650 75.00 75 725.00 725 

MISCELLANEOUS

Library book drop/depository box 1 EA 1875.00 1,875 350.00 350 2225.00 2,225 

SUBTOTAL: $ 2,525 $ 425 $ 2,950 

Labor Premium Time 16.70% 71 71 

TOTAL ESTIMATED COST: $ 2,525 $ 496 $ 3,021 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
10 - EQUIPMENT QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
102 - Furnishings $ $ $ $ $ $

LIBRARY STACKS, ETC.

Catalog stations 2 EA 1825.00 3,650 280.00 560 2105.00 4,210 

12" deep x 60" high single face stacks with end 
panels 354 LF 130.00 46,020 50.00 17,700 180.00 63,720 

12" deep x 42" high single face stacks with end 
panels 137 LF 115.00 15,755 45.00 6,165 160.00 21,920 

MISCELLANEOUS

Manual Mecho roller shades at exterior windows 789 SF 10.20 8,048 1.50 1,184 11.70 9,232 

Interior window vertical blinds 189 SF 9.50 1,796 1.30 246 10.80 2,042 

SUBTOTAL: $ 75,269 $ 25,855 $ 101,124 

Labor Premium Time 16.70% 4,318 4,318 

TOTAL ESTIMATED COST: $ 75,269 $ 30,173 $ 105,442 
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DATE:  6/11/2019

NEW REPLACEMENT WILLOW LIBRARY               MATERIAL                  LABOR TOTAL TOTAL
QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR

11 - SPECIAL CONSTRUCTION $ $ $ $ $ $

FIREPLACE

Polished concrete hearth 12 SF 55.00 660 90.00 1,080 145.00 1,740 

Fireplace and mantel with glass doors 1 EA 8500.00 8,500 5000.00 5,000 13500.00 13,500 

SUBTOTAL: $ 9,160 $ 6,080 $ 15,240 

Labor Premium Time 16.70% 1,015 1,015 

SUBTOTAL: $ 9,160 $ 7,095 $ 16,255 

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 1,832 1,419 3,251 

TOTAL ESTIMATED COST: $ 10,992 $ 8,514 $ 19,506 
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Material Labor Total

 01 - SITE WORK $ 54,094 $ 88,598 $ 142,692
 02 - SUBSTRUCTURE 1,438 1,035 2,473
 03 - SUPERSTRUCTURE 4,245 5,116 9,361
 04 - EXTERIOR CLOSURE 63,342 47,260 110,602
 05 - ROOF SYSTEMS 9,065 14,249 23,314
 06 - INTERIOR CONSTRUCTION 64,433 81,339 145,772
 07 - CONVEYING SYSTEMS 0 0 0
 08 - MECHANICAL 54,741 76,998 131,739
 09 - ELECTRICAL 67,452 41,360 108,812
 10 - EQUIPMENT 0 0 0
 11 - SPECIAL CONSTRUCTION 0 0 0

SUBTOTAL: $ 318,810 $ 355,955 $ 674,765

 12 - GENERAL REQUIREMENTS 25.00% 168,691

SUBTOTAL: $ 843,456

 13 - CONTINGENCIES 15.00% 126,518

SUBTOTAL: $ 969,974

 14 - ESCALATION
 Escalation to Spring 2020 (10 Months) 2.92% 28,323

TOTAL ESTIMATED CONSTRUCTION COST: $ 998,297
COST PER SQUARE FOOT: $ 72.66 /SF
GROSS FLOOR AREA: 13,739 SF

COMMUNITY CENTER UPGRADES
CONCEPT DESIGN COST SUMMARY (REVISION 2 - PRICING UPDATE)
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Total       
Material  Labor   Material/Labor Total Cost Cost per SF

 01 - SITE WORK $ 142,692   $ 10.39     
011 - Demolition $ 1,250   $ 45,114   $ 46,364   3.37     
012 - Site Preparation 0   0   0   0.00     
013 - Site Improvements 28,990   28,748   57,738   4.20     
014 - Site Mechanical 23,854   14,736   38,590   2.81     
015 - Site Electrical 0   0   0   0.00     

 02 - SUBSTRUCTURE  $ 2,473   $ 0.18     
021 - Standard Foundations $ 0   $ 0   $ 0   0.00     
022 - Slab on Grade 1,438   1,035   2,473   0.18     
023 - Basement 0   0   0   0.00     
024 - Special Foundations 0   0   0   0.00     

 03 - SUPERSTRUCTURE $ 9,361   $ 0.68     
031 - Floor Construction $ 0   $ 0   $ 0   0.00     
032 - Roof Construction 4,245   5,116   9,361   0.68     
033 - Stair Construction 0   0   0   0.00     

 04 - EXTERIOR CLOSURE  $ 110,602   $ 8.05     
041 - Exterior Walls $ 63,342   $ 47,260   $ 110,602   8.05     
042 - Exterior Doors and Windows 0   0   0   0.00     

 05 - ROOF SYSTEMS  $ 23,314   $ 1.70     
051 - Roofing $ 9,065   $ 14,249   $ 23,314   1.70     
052 - Skylights 0   0   0   0.00     

 06 - INTERIOR CONSTRUCTION $ 145,772   $ 10.61     
061 - Partitions and Doors $ 12,502   $ 22,762   $ 35,264   2.57     
062 - Interior Finishes 48,067   57,031   105,098   7.65     
063 - Specialties 3,864   1,546   5,410   0.39     

ELEMENTAL SUMMARY

Element
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Total       
Material  Labor   Material/Labor Total Cost Cost per SF

ELEMENTAL SUMMARY

Element

 07 - CONVEYING SYSTEMS $ 0   $ 0   $ 0   $ 0.00     

 08 - MECHANICAL  $ 131,739   $ 9.59     
081 - Plumbing $ 7,334   $ 5,238   $ 12,572   0.92     
082 - HVAC 15,600   29,297   44,897   3.27     
083 - Fire Protection 31,807   42,463   74,270   5.41     
084 - Special Mechanical Systems 0   0   0   0.00     

 09 - ELECTRICAL $ 108,812   $ 7.92     
091 - Service and Distribution $ 0   $ 0   $ 0   0.00     
092 - Lighting and Power 67,452   41,360   108,812   7.92     
093 - Special Electrical Systems 0   0   0   0.00     

 10 - EQUIPMENT $ 0   $ 0.00     
101 - Fixed and Movable Equipment $ 0   $ 0   $ 0   0.00     
102 - Furnishings 0   0   0   0.00     

 11 - SPECIAL CONSTRUCTION $ 0   $ 0   $ 0   $ 0.00     
SUBTOTAL DIRECT WORK: $ 318,810   $ 355,955   $ 674,765   

 12 - GENERAL REQUIREMENTS 25.00% $ 168,691   $ 12.28     

 13 - CONTINGENCIES 15.00% $ 126,518   $ 9.21     

 14 - ESCALATION 2.92% $ 28,323   $ 2.06     
TOTAL ESTIMATED CONSTRUCTION COST: $ 998,297   $72.66 /SF
GROSS FLOOR AREA: 13,739  SF
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DATE:  6/11/2019

COMMUNITY CENTER UPGRADES               MATERIAL                  LABOR TOTAL TOTAL
01 - SITE WORK QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
011 - Site Demolition $ $ $ $ $ $

DEMOLITION

Site

Excavate, drain and remove 1,000 gallon fuel tank 1 EA 1200.00 1,200 1200.00 1,200 

Remove sludge and wipe tank 1 EA 500.00 500 500.00 500 

Haul tank and dispose at disposal site per ADEC
requirement 1 EA 950.00 950 950.00 950 

Note:  No contaminated soils allowance.

Saw cut and remove asphalt 3,900 SF 1.10 4,290 1.10 4,290 

Building

Cut opening in existing wall 180 SF 4.50 810 4.50 810 

Remove interior door 1 EA 50.00 50 50.00 50 

Remove porte cochère and supporting columns 473 SF 6.75 3,193 6.75 3,193 

Remove floor finishes and bases 6,605 SF 0.90 5,945 0.90 5,945 

Remove suspended ceilings and grids 4,544 SF 1.10 4,998 1.10 4,998 

Demolish shelving and wall finishes for new 
toilet room 126 SF 2.25 284 2.25 284 
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DATE:  6/11/2019

COMMUNITY CENTER UPGRADES               MATERIAL                  LABOR TOTAL TOTAL
01 - SITE WORK QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
011 - Site Demolition $ $ $ $ $ $

DEMOLITION (Continued)

Building (Continued)

Saw cut and remove concrete slab on grade for
new toilet room 50 SF 6.75 338 6.75 338 

Remove existing siding and trims 6,900 SF 1.50 10,350 1.50 10,350 

Miscellaneous demolition 1 LOT 1500.00 1,500 1500.00 1,500 

Remove light fixtures, conduit and wire to remain 1 LOT 2500.00 2,500 2500.00 2,500 

Load and haul debris 5 LDS 250.00 1,250 350.00 1,750 600.00 3,000 

SUBTOTAL: $ 1,250 $ 38,658 $ 39,908 

Labor Premium Time 16.70% 6,456 6,456 

TOTAL ESTIMATED COST: $ 1,250 $ 45,114 $ 46,364 
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DATE:  6/11/2019

COMMUNITY CENTER UPGRADES               MATERIAL                  LABOR TOTAL TOTAL
01 - SITE WORK QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
013 - Site Improvements $ $ $ $ $ $

CONCRETE WALKS/PLAZA/CURBS

2" D1 leveling course 19 CY 22.50 428 8.00 152 30.50 580 

4" broom finish, mesh reinforced concrete walk
with thickened edge at parking 2,540 SF 4.20 10,668 3.40 8,636 7.60 19,304 

6" reinforced concrete utility pad (1) 94 SF 6.30 592 4.00 376 10.30 968 

Extra for ADA ramp with detectable strip 75 SF 3.40 255 2.90 218 6.30 473 

AC PAVEMENT

4" D1 leveling course, compacted 38 CY 22.50 855 8.00 304 30.50 1,159 

Finish grade 2,500 SF 0.20 500 0.20 500 

2" AC pavement 2,500 SF 1.80 4,500 1.15 2,875 2.95 7,375 

Asphalt tests Included Above 

4" striping at parking stalls 1,100 LF 0.40 440 0.55 605 0.95 1,045 

Cross hatch markings 260 SF 0.70 182 0.65 169 1.35 351 

Mark handicapped accessible symbols 4 EA 20.00 80 37.00 148 57.00 228 

Two panels ADA signs, posts and bases 4 EA 150.00 600 140.00 560 290.00 1,160 

Traffic signs, posts and bases 2 EA 165.00 330 150.00 300 315.00 630 
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DATE:  6/11/2019

COMMUNITY CENTER UPGRADES               MATERIAL                  LABOR TOTAL TOTAL
01 - SITE WORK QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
013 - Site Improvements $ $ $ $ $ $

FURNISHINGS, ETC.

Concrete filled pipe bollards and bases 4 EA 385.00 1,540 330.00 1,320 715.00 2,860 

LANDSCAPING

Concrete landscape walls/seats 295 SF 12.50 3,688 14.80 4,366 27.30 8,054 

Landscaping allowance 1 LOT With Library 

Note:  Remainder by owner.

SUBTOTAL: $ 24,158 $ 20,529 $ 44,687 

Labor Premium Time 16.70% 3,428 3,428 

SUBTOTAL: $ 24,158 $ 23,957 $ 48,115 

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 4,832 4,791 9,623 

TOTAL ESTIMATED COST: $ 28,990 $ 28,748 $ 57,738 
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DATE:  6/11/2019

COMMUNITY CENTER UPGRADES               MATERIAL                  LABOR TOTAL TOTAL
01 - SITE WORK QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
014 - Site Mechanical $ $ $ $ $ $

FUEL OIL

1,500 gallon fuel oil tank, double wall 1 EA 9750.00 9,750 1550.00 1,550 11300.00 11,300 

1" fuel oil supply pipes in containment pipe 280 LF 18.25 5,110 23.50 6,580 41.75 11,690 

Tank connections and valves 2 EA 135.00 270 170.00 340 305.00 610 

Building connections and sleeves 2 EA 70.00 140 95.00 190 165.00 330 

Excavate and backfill for piping 65 CY 5.50 358 12.50 813 18.00 1,171 

Fuel for testing 500 GAL 3.50 1,750 3.50 1,750 

Leak detection system and panel inside building 1 LOT 2500.00 2,500 1050.00 1,050 3550.00 3,550 

SUBTOTAL: $ 19,878 $ 10,523 $ 30,401 

Labor Premium Time 16.70% 1,757 1,757 

SUBTOTAL: $ 19,878 $ 12,280 $ 32,158 

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 3,976 2,456 6,432 

TOTAL ESTIMATED COST: $ 23,854 $ 14,736 $ 38,590 
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DATE:  6/11/2019

COMMUNITY CENTER UPGRADES               MATERIAL                  LABOR TOTAL TOTAL
02 - SUBSTRUCTURE QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
022 - Slab on Grade $ $ $ $ $ $

Patch concrete slab on grade at new toilet room 50 SF 4.50 225 4.10 205 8.60 430 

New concrete ramp to stage platform 100 SF 5.20 520 4.30 430 9.50 950 

1 1/2" diameter x (3) pipe handrails at ramp 18 LF 38.50 693 14.00 252 52.50 945 

SUBTOTAL: $ 1,438 $ 887 $ 2,325 

Labor Premium Time 16.70% 148 148 

TOTAL ESTIMATED COST: $ 1,438 $ 1,035 $ 2,473 
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DATE:  6/11/2019

COMMUNITY CENTER UPGRADES               MATERIAL                  LABOR TOTAL TOTAL
03 - SUPERSTRUCTURE QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
032 - Roof Construction $ $ $ $ $ $

CANOPY ROOFS (2)

Concrete base and columns 3 EA 275.00 825 310.00 930 585.00 1,755 

Column base plates 4 EA 25.00 100 40.00 160 65.00 260 

8"x8" wood columns 22 LF 13.75 303 9.35 206 23.10 509 

5 1/8"x18" glulam beams 50 LF 21.40 1,070 8.50 425 29.90 1,495 

4"x6" rafters 474 LF 2.20 1,043 3.50 1,659 5.70 2,702 

3/4" plywood sheathing 640 SF 1.10 704 1.10 704 2.20 1,408 

Miscellaneous fasteners and connections 1 LOT 200.00 200 300.00 300 500.00 500 

SUBTOTAL: $ 4,245 $ 4,384 $ 8,629 

Labor Premium Time 16.70% 732 732 

TOTAL ESTIMATED COST: $ 4,245 $ 5,116 $ 9,361 
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DATE:  6/11/2019

COMMUNITY CENTER UPGRADES               MATERIAL                  LABOR TOTAL TOTAL
04 - EXTERIOR CLOSURE QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
041 - Exterior Walls $ $ $ $ $ $

Air infiltration barrier 6,900 SF 0.38 2,622 0.75 5,175 1.13 7,797 

Pre-finished vertical metal siding and trim 6,045 SF 8.80 53,196 5.15 31,132 13.95 84,328 

Pre-finished horizontal metal siding and trim 855 SF 8.80 7,524 4.90 4,190 13.70 11,714 

SUBTOTAL: $ 63,342 $ 40,497 $ 103,839 

Labor Premium Time 16.70% 6,763 6,763 

TOTAL ESTIMATED COST: $ 63,342 $ 47,260 $ 110,602 
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DATE:  6/11/2019

COMMUNITY CENTER UPGRADES               MATERIAL                  LABOR TOTAL TOTAL
05 - ROOF SYSTEMS QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
051 - Roofing $ $ $ $ $ $

MAIN ROOF

Patch and repair roofing at new ventilation system 1 LOT 500.00 500 1500.00 1,500 2000.00 2,000 

Increase soffit ventilation 292 LF 7.50 2,190 15.00 4,380 22.50 6,570 

CANOPY ROOFS

1/2" ISO recovery board 640 SF 0.60 384 0.75 480 1.35 864 

60 mil EPDM roofing 640 SF 2.20 1,408 2.10 1,344 4.30 2,752 

60 mil EPDM roofing at sidewalls 103 SF 2.20 227 2.40 247 4.60 474 

Wall flashings 69 LF 3.50 242 3.20 221 6.70 463 

Fascia flashings 92 LF 6.10 561 3.95 363 10.05 924 

Metal scuppers 2 EA 55.00 110 75.00 150 130.00 260 

MISCELLANEOUS

Temporary fall protection railings 552 LF 3.50 1,932 2.70 1,490 6.20 3,422 

SUBTOTAL: $ 7,554 $ 10,175 $ 17,729 

Labor Premium Time 16.70% 1,699 1,699 

SUBTOTAL: $ 7,554 $ 11,874 $ 19,428 
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DATE:  6/11/2019

COMMUNITY CENTER UPGRADES               MATERIAL                  LABOR TOTAL TOTAL
05 - ROOF SYSTEMS QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
051 - Roofing $ $ $ $ $ $

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 1,511 2,375 3,886 

TOTAL ESTIMATED COST: $ 9,065 $ 14,249 $ 23,314 
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DATE:  6/11/2019

COMMUNITY CENTER UPGRADES               MATERIAL                  LABOR TOTAL TOTAL
06 - INTERIOR CONSTRUCTION QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
061 - Partitions and Doors $ $ $ $ $ $

5/8" water resistant gypboard to existing walls 628 SF 0.80 502 1.60 1,005 2.40 1,507 

Add insulated walls in truss space at existing
flue 1 LOT 2000.00 2,000 3500.00 3,500 5500.00 5,500 

Miscellaneous code deficiencies upgrades
allowance 1 LOT 10000.00 10,000 15000.00 15,000 25000.00 25,000 

SUBTOTAL: $ 12,502 $ 19,505 $ 32,007 

Labor Premium Time 16.70% 3,257 3,257 

TOTAL ESTIMATED COST: $ 12,502 $ 22,762 $ 35,264 
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DATE:  6/11/2019

COMMUNITY CENTER UPGRADES               MATERIAL                  LABOR TOTAL TOTAL
06 - INTERIOR CONSTRUCTION QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
062 - Interior Finishes $ $ $ $ $ $

FLOORS

Vinyl composition tiles 4,410 SF 2.80 12,348 1.75 7,718 4.55 20,066 

Carpet tiles 1,680 SF 4.60 7,728 1.20 2,016 5.80 9,744 

Ceramic tiles 126 SF 8.15 1,027 9.25 1,166 17.40 2,193 

4" rubber base 566 LF 1.30 736 1.50 849 2.80 1,585 

Ceramic tile base 41 LF 7.20 295 8.75 359 15.95 654 

WALLS

Patch and paint gypboard walls 8,400 SF 0.35 2,940 1.75 14,700 2.10 17,640 

Ceramic tile wainscot 287 SF 7.45 2,138 8.45 2,425 15.90 4,563 

Paint miscellaneous metals, etc. 1 LOT 250.00 250 750.00 750 1000.00 1,000 

CEILINGS

5/8" gypboard ceiling system and framing 126 SF 1.70 214 3.10 391 4.80 605 

Suspended acoustic ceiling with seismic
bracings 4,410 SF 2.80 12,348 2.30 10,143 5.10 22,491 

Paint gypboard ceilings and soffits 126 SF 0.25 32 1.65 208 1.90 240 

SUBTOTAL: $ 40,056 $ 40,725 $ 80,781 
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DATE:  6/11/2019

COMMUNITY CENTER UPGRADES               MATERIAL                  LABOR TOTAL TOTAL
06 - INTERIOR CONSTRUCTION QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
062 - Interior Finishes $ $ $ $ $ $

Labor Premium Time 16.70% 6,801 6,801 

SUBTOTAL: $ 40,056 $ 47,526 $ 87,582 

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 8,011 9,505 17,516 

TOTAL ESTIMATED COST: $ 48,067 $ 57,031 $ 105,098 
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DATE:  6/11/2019

COMMUNITY CENTER UPGRADES               MATERIAL                  LABOR TOTAL TOTAL
06 - INTERIOR CONSTRUCTION QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
063 - Specialties $ $ $ $ $ $

TOILET ACCESSORIES

Toilet paper holders 3 EA 35.00 105 28.00 84 63.00 189 

Sanitary napkin receptacles 3 EA 177.00 531 86.00 258 263.00 789 

18"x36" mirror 1 EA 130.00 130 40.00 40 170.00 170 

Towel dispenser 1 EA 69.00 69 30.00 30 99.00 99 

Soap dispenser 1 EA 36.00 36 33.00 33 69.00 69 

18" grab bar 1 EA 36.00 36 30.00 30 66.00 66 

36" grab bar 1 EA 52.00 52 40.00 40 92.00 92 

42" grab bar 1 EA 60.00 60 50.00 50 110.00 110 

Toilet partitions 2 EA 885.00 1,770 240.00 480 1125.00 2,250 

Toilet partition, ADA 1 EA 1075.00 1,075 280.00 280 1355.00 1,355 

SUBTOTAL: $ 3,864 $ 1,325 $ 5,189 

Labor Premium Time 16.70% 221 221 

TOTAL ESTIMATED COST: $ 3,864 $ 1,546 $ 5,410 
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DATE:  6/11/2019

COMMUNITY CENTER UPGRADES               MATERIAL                  LABOR TOTAL TOTAL
08 - MECHANICAL QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
081 - Plumbing $ $ $ $ $ $

FIXTURES

Water closet, ADA 1 EA 690.00 690 250.00 250 940.00 940 

Water closets, standard 2 EA 620.00 1,240 270.00 540 890.00 1,780 

Wall hung lavatory and faucet, ADA 1 EA 520.00 520 180.00 180 700.00 700 

4" diameter wall cleanout 1 EA 220.00 220 90.00 90 310.00 310 

2" diameter floor drain 1 EA 130.00 130 125.00 125 255.00 255 

Trap primer 1 EA 267.00 267 95.00 95 362.00 362 

Rough-ins for fixtures 4 EA 620.00 2,480 500.00 2,000 1120.00 4,480 

Rough-in for drain, hose bibbs, etc. 1 EA 365.00 365 310.00 310 675.00 675 

Miscellaneous gauges and valves 1 LOT 200.00 200 150.00 150 350.00 350 

SUBTOTAL: $ 6,112 $ 3,740 $ 9,852 

Labor Premium Time 16.70% 625 625 

SUBTOTAL: $ 6,112 $ 4,365 $ 10,477 

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 1,222 873 2,095 

TOTAL ESTIMATED COST: $ 7,334 $ 5,238 $ 12,572 
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DATE:  6/11/2019

COMMUNITY CENTER UPGRADES               MATERIAL                  LABOR TOTAL TOTAL
08 - MECHANICAL QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
082 - HVAC $ $ $ $ $ $

Modify HVAC system for new ceilings and 
demolition of library 1 LOT 2500.00 2,500 12500.00 12,500 15000.00 15,000 

Add roof mounted ventilators and ducts 1 LOT 10500.00 10,500 6500.00 6,500 17000.00 17,000 

Test and balance HVAC system 12 HRS 160.00 1,920 160.00 1,920 

SUBTOTAL: $ 13,000 $ 20,920 $ 33,920 

Labor Premium Time 16.70% 3,494 3,494 

SUBTOTAL: $ 13,000 $ 24,414 $ 37,414 

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 2,600 4,883 7,483 

TOTAL ESTIMATED COST: $ 15,600 $ 29,297 $ 44,897 
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DATE:  6/11/2019

COMMUNITY CENTER UPGRADES               MATERIAL                  LABOR TOTAL TOTAL
08 - MECHANICAL QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
083 - Fire Protection $ $ $ $ $ $

250 GPM electric fire pump and controls 1 EA With Library 

Jockey pump and controls 1 EA With Library 

6" sprinkler riser with alarms 1 LOT With Library 

Fire department connection 1 EA With Library 

Wet pipe sprinkler system 13,739 SF 1.70 23,356 2.10 28,852 3.80 52,208 

Preaction heads and piping at canopies 4 EA 225.00 900 155.00 620 380.00 1,520 

Test and certify 1 LOT 250.00 250 850.00 850 1100.00 1,100 

Design fee 1 LOT 2000.00 2,000 2000.00 2,000 

SUBTOTAL: $ 26,506 $ 30,322 $ 56,828 

Labor Premium Time 16.70% 5,064 5,064 

SUBTOTAL: $ 26,506 $ 35,386 $ 61,892 

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 5,301 7,077 12,378 

TOTAL ESTIMATED COST: $ 31,807 $ 42,463 $ 74,270 
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DATE:  6/11/2019

COMMUNITY CENTER UPGRADES               MATERIAL                  LABOR TOTAL TOTAL
09 - ELECTRICAL QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
092 - Lighting and Power $ $ $ $ $ $

FIXTURES

Note:  Fixtures connected to existing circuits. 

2'0"x4'0" recessed LED fixtures 87 EA 315.00 27,405 120.00 10,440 435.00 37,845 

2'0"x4'0" surface mounted LED fixtures at kitchen 24 EA 235.00 5,640 115.00 2,760 350.00 8,400 

Low profile LED fixtures at mechanical rooms,
storage rooms, etc. 62 EA 155.00 9,610 110.00 6,820 265.00 16,430 

Low profile LED fixtures, wet label 12 EA 175.00 2,100 110.00 1,320 285.00 3,420 

12" round, 17 watt LED canopy lights 10 EA 245.00 2,450 115.00 1,150 360.00 3,600 

Wall mounted exterior 17 watt LED fixtures, 
6-lamp 8 EA 325.00 2,600 110.00 880 435.00 3,480 

Wall mounted LED exit signs with battery backup 6 EA 180.00 1,080 130.00 780 310.00 1,860 

Double head emergency LED light fixtures 10 EA 267.00 2,670 135.00 1,350 402.00 4,020 

Emergency battery pack with remote head 2 EA 280.00 560 155.00 310 435.00 870 

30 amp, 4 pole mechanically held lighting
contactor and photocell for exterior lighting 1 EA 445.00 445 225.00 225 670.00 670 

Reinstall stage lighting and connect to circuit 1 LOT 500.00 500 1500.00 1,500 2000.00 2,000 
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DATE:  6/11/2019

COMMUNITY CENTER UPGRADES               MATERIAL                  LABOR TOTAL TOTAL
09 - ELECTRICAL QUANTITY UNIT RATE TOTAL RATE TOTAL UNIT RATE  MATERIAL/LABOR
092 - Lighting and Power $ $ $ $ $ $

MISCELLANEOUS

Extend power to roof ventilators 1 LOT 1000.00 1,000 1500.00 1,500 2500.00 2,500 

Test and tag lighting 1 LOT 150.00 150 500.00 500 650.00 650 

SUBTOTAL: $ 56,210 $ 29,535 $ 85,745 

Labor Premium Time 16.70% 4,932 4,932 

SUBTOTAL: $ 56,210 $ 34,467 $ 90,677 

Subcontractor's Overhead and Profit on Material
and Labor 20.00% 11,242 6,893 18,135 

TOTAL ESTIMATED COST: $ 67,452 $ 41,360 $ 108,812 


