SECTION 106
CONTROL OF MATERIAL
106-1.01 SOURCE OF SUPPLY AND QUALITY REQUIREMENTS. In fifth paragraph, in two Places remove the text "Approved Products List" and replace with: Qualified Products List
106-1.02 MATERIAL SOURCES.
1.	a.    General. Within Item a. delete text and replace with: Utilize Useable Excavation according to
subsection 104-1.04 before using material sources listed in subsection 106-102.4. When there is insufficient useable excavation, furnish additional required materials from sources of the Contractor's choice, except that the Contractor shall use a mandatory source when identified in the contract.
2.	Delete Item 2 and substitute the following: The Contractor shall provide process control for
reasonable assurance, that all materials submitted for acceptance conform to the contract
specifications. Sampling and testing of all materials for process control, including screening,
crushing, blending, stockpiling of aggregates, production and lay down of aggregate courses or
mixtures, asphalt concrete mixtures, and monitoring of compaction, is the responsibility of the
Contractor. Process control tests shall be made in accordance with the applicable test methods
specified in the contract.
A process control plan shall be submitted at the pre-construction conference. The process control plan shall include, for each item being produced, the methods to be used for sampling and testing, the proposed testing frequency, personnel qualifications, and equipment descriptions. Process control will not be measured for payment but will be subsidiary to the applicable items being processed.
The Borough has the exclusive right and responsibility for determining the acceptability of the construction and all incorporated materials. Acceptance testing by the Borough is not to be considered as a replacement for process control testing by the Contractor. When the specified grading and other qualities of the product do not conform to the specifications, the Borough reserves the right to reject the material.

4. Type of Sources. Replace the first paragraph with the following: The Contractor shall utilize Useable Excavation according to Subsection 104-1.04 before using material sources listed in this subsection. When there is insufficient Useable Excavation, the Contractor shall furnish additional require materials from sources of the Contractor's choice, except that the Contractor shall use a mandatory source when identified in the Contract.
When there is insufficient Useable Excavation, the Contractor shall supply additional required material from the following sources:
d.	Available Sources. Replace the second paragraph with the following: When the Department
furnishes copies of existing boring logs, test results, or other data in its possession concerning
Available Sources, the Contractor is responsible for determining the accuracy and completeness
of this data, for assumptions the Contractor makes based on this data, and for exploring
Available Sources to the Contractor's satisfaction.
e.	Excluded Material Sources. Replace the paragraph with the following: Some material sources
may not be considered acceptable regardless of location or ownership. The bid documents may
identify some material sources excluded from use. The Department reserves the right to
exclude a material source or any portion of a material source, at any time after Contract award
that is determined by material testing to be unsuitable for use on the project.
Add new subsection 106-1.08:
106-1.08 SUBMITTAL PROCEDURE. The Contractor shall complete a Submittal Register, and shall submit it to the Engineer on forms provided by the Department. The intent of the Submittal Register is to provide a blueprint for the smooth flow of specified project documents. The Contractor shall fill it out sequentially by bid item and allow at least three spaces between bid items. The Submittal Register shall list working drawings, schedules of work, and other items required to be submitted to the Department by the Contractor including but not limited to Progress Schedule, anticipated dates of material procurement, Construction Phasing Plan, Traffic Control Plan, Storm Water Pollution Prevention Plan, Quality Control Program, Utility Progress Schedule, Blasting Plan, Mining Plan, annual EEO reports DBE payment documentation and subcontracts.
The Contractor shall submit materials (product) information to the Engineer for review, as required by the Materials Certification List and the Contract.
Then number of copies required for submittals may be included in the specifications for individual bid items. If the number of copies of a submittal is not otherwise specified, three copies shall be required. On each sheet submitted to the Department, including working drawings, catalog cuts, manufacturer's certifications, etc., space shall be provided for Contractor and Department review stamps.
Each copy of each submittal shall include a Submittal Summary sheet. The Contractor may use forms provided by the Department or a similar form of the Contractor's choice as approved by the Department. The Contractor shall sign submittals and submit them to the Engineer. The Department will review submittals within 30 days after they are received. The Department will return submittals to the Contractor as either: approved, conditionally approved with the conditions listed, or rejected with the reasons listed. The contractor may resubmit a rejected submittal to the Engineer with more information or corrections. The Department will review resubmittals within 30 days after they are received.
The Contractor shall not order material or use working drawings that have not been approved by the Department. The Contractor shall be responsible for timely submittals. Failure by the Department to review submittals within the time given may be the basis for a request for extension of Contract time but not for additional compensation.
Payment for a specific Contract item will not be made until the Department has received the Submittal Register for all items and approved all required submittals for that specific Contract item.

When material invoices, freight bills and mill certificates are submitted, they shall provide sufficient information for the Engineer to identify the date, company and location of invoice (bill, certificate); project name, and number where material will be incorporated; manufacturer, product number, quantity and cost.
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